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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SONOMA COUNTY NEAR
MONTE RIO AT 0.8 KM EAST OF BOHEMIAN HIGHWAY.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on August 16, 2005.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 2, 3, 4, 15, 17, 24, 26, 35, 37, 40, 41, 42, 46 and 48 are revised.  Half-sized copies of the revised
sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.28, "EARTHWORK," under the Subsection "STRUCTURE EXCAVATION
(SOLDIER PILE WALL)," the fifth paragraph is deleted.

In the Special Provisions, Section 10-1.28, "EARTHWORK," the Subsection heading "SLOPE STRESSING TIEBACK
LOAD MONITORING," is replaced with the Section heading "10-1.29 SLOPE STRESSING TIEBACK LOAD
MONITORING."

In the Special Provisions, the Section heading "10-1.29 VIBRATING WIRE LOAD CELLS," is replaced with the
Subsection heading "VIBRATING WIRE LOAD CELLS."

In the Special Provisions, Section 10-1.30, "SOIL NAIL WALL EARTHWORK," in the Subsection "EXCAVATION,"
the third paragraph is revised as follows:

"Excavation to the final wall alignment for the full wall height shall incorporate a working berm which
shall be constructed from the top down in a staged lift sequence as shown on the approved wall earthwork
working drawings.  The ground level in front of the wall face shall not be excavated more than one meter
below the level of the row of soil nails to be installed in that same lift, except that when soil nails and
tieback anchors are installed in the same waler lift, the wall face may be excavated to the bottom of each
respective waler lift."



Addendum No. 2
Page 2
August 5, 2005

04-Son-116-13.4
04-1S3224
ER-35L9(004)E

In the Special Provisions, Section 10-1.31, "SOIL NAIL ASSEMBLY," in the Subsection "PAYMENT," the following
paragraph is added:

"Full compensation for geocomposite drain shall be considered as included in the contract price paid
per meter for soil nail assemblies and no separate payment will be made therefor."

In the Special Provisions, Section 10-1.41, "CORE CONCRETE," is deleted.

In the Proposal and Contract, the Engineer’s Estimate Items 43, 44 and 49 are revised, Items 64, 65 and 66 are added and
Items 39, 47, 51, 54 and 63 are deleted as attached.

To Proposal and Contract book holders:

Replace pages 4, 5 and 6 of the Engineer's Estimate in the Proposal with the attached revised page 4, 5 and
6 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



ENGINEER'S ESTIMATE
04-1S3224

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150710 REMOVE TRAFFIC STRIPE M 230

22 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

23 160120 REMOVE TREE EA 2

24
(F)

192049 STRUCTURE EXCAVATION
(SOLDIER PILE WALL)

M3 140

25
(F)

192055 STRUCTURE EXCAVATION (SOIL
NAIL WALL)

M3 620

26
(F)

193028 STRUCTURE BACKFILL (SOIL NAIL
WALL)

M3 130

27
(F)

193029 STRUCTURE BACKFILL (SOLDIER
PILE WALL)

M3 11

28 197060 SOIL NAIL ASSEMBLY M 2200

29
(S)

200001 HIGHWAY PLANTING LS LUMP SUM LUMP SUM

30
(S)

203003 STRAW (EROSION CONTROL) TONN 0.5

31
(S)

203014 FIBER (EROSION CONTROL) KG 75

32
(S)

203024 COMPOST (EROSION CONTROL) M3 1

33
(S)

203026 MOVE-IN/MOVE-OUT (EROSION
CONTROL)

EA 4

34
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 6

35
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 16

36 250401 CLASS 4 AGGREGATE SUBBASE M3 17

37 390155 ASPHALT CONCRETE (TYPE A) TONN 70

38 394040 PLACE ASPHALT CONCRETE DIKE
(TYPE A)

M 35

39 BLANK

40 049878 STEEL SOLDIER PILE (W360 X 592) M 630
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ENGINEER'S ESTIMATE
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Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(S)

500050 TIEBACK ANCHOR EA 104

42
(S)

049879 TIEBACK LOAD MONTORING
SYSTEM

LS LUMP SUM LUMP SUM

43
(F)

049880 STRUCTURAL CONCRETE, WALER M3 222

44
(F)

510414 CLASS 1 CONCRETE (BACKFILL) M3 244

45
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 8.1

46
(F)

049881 ARCHITECTURAL TEXTURE
(TEXTURED SHOTCRETE)

M2 340

47 BLANK

48
(S-F)

049882 BAR REINFORCING STEEL (WALER) KG 70 400

49
(F)

530100 SHOTCRETE M3 86

50 620909 450 MM ALTERNATIVE PIPE
CULVERT

M 15

51 BLANK

52 681501 FURNISH AND INSTALL DRAIN PIPE
(HORIZONTAL DRAIN)

M 120

53 681502 DRILL HOLE (HORIZONTAL DRAIN) M 120

54 BLANK

55
(F)

731517 MINOR CONCRETE (GUTTER) M 60

56
(S-F)

750001 MISCELLANEOUS IRON AND STEEL KG 348

57
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 160

58
(S-F)

839521 CABLE RAILING M 60

59
(S)

839585 ALTERNATIVE FLARED TERMINAL
SYSTEM

EA 3

60
(S)

840656 PAINT TRAFFIC STRIPE (2-COAT) M 490
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ENGINEER'S ESTIMATE
04-1S3224

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61
(S)

840772 PAVEMENT MARKINGS (TAPE) M2 3

62
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 68

63 BLANK

64 035949 765 MM DRILLED HOLE M 635

65 035950 MINOR CONCRETE (LOWER
GUTTER)

M3 5

66 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID (A): =

TOTAL BID (B):
$ 1800.00 X ____________________ =
(Cost Per Day) (Enter Working Days Bid)

(Not To Exceed 210 Days)

TOTAL BASIS FOR COMPARISON
OF BIDS: (A + B):
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